
Work Order (Bid Form)

WO/15015SE-2129/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

COMMENT

Company Name & License Number:

Contractor's Signature:

15015SE-2129AUDITAudit Name:

CLIENT CONTACT INFORMATION
NA Site Built

Built approx 1975, 
Sunroom addition approx 
12x16 built 2000, 
Bedroom addition approx 
14x16 built 2010
Approx 1712 sqft

Applicant/Person of 
Record

CLIENT INFORMATION

Grundy

15015SE-2129

Alt. Client ID:

Client Name: Address:

Client ID: Tracy City, TN   37387

NA 

AGENCY INFORMATION

aramsey@sethra.us

Southeast Tennessee Human Resource Agency (423) 949-2191

(423) 949-4023312 Resource Rd.

Agency Phone:Agency:

Email Address:

Fax:Address:
Dunlap, TN   37327

Darblood@comcast.net

Bloodworth, William D. Work Phone:Agency Contact:

Email Address:

(423) 505-4585Cell Phone:
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Client Name:

Client ID: 15015SE-2129
Alt. Client ID: Grundy

Work Order Name: WO/15015SE-2129/1
Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/28/2010

NA 



Measures
DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

1

DHW Pipe Insulation

Includes labor cost. All 
corners must be cut 
properly. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 4Linear 
Foot

Insulation

DHW Pipe Insulation2 1EachLabor

DHW Pipe Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 Bedroom 
Crawlspace

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

2

Floor Insulation  - 
Fiberglass Batts - R-19

1 224SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Floor Ins. R-19 Main Crawlspace

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Contractor to request homeowner to have items removed from crawlspace

Components Inspected

#

3

Floor Insulation  - 
Fiberglass Batts - R-19

1 1296SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-30 Main Attic

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install dam around wood stove flue to prevent insulation from contacting flue. 
Contractor to request homeowner to have items and plywood removed from 
attic area

Components Inspected

#

4

Attic Insulation  - Blown 
Cellulose - R-30

1 1296SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Refer to Attachment A- Standards for Weatherization Materials and Southeast 
Field Guide.

Components Inspected

#

5

CO monitor

Refer to Attachment A- 
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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PressureRelief Piping Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Water heater must have safety discharge pipe installed on pressure relief 
valve that should terminate 6" above floor or outside dwelling area as 
specified by local codes.
Existing pressure relief piping is reduced to 1/2", should be 3/4".

Components Inspected

#

6

Pressure relief piping

6' of copper pipe to 
extend no further than 6" 
above floor.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Vapor Barrier Needed 
(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Must be 6 mil poly. Must be installed 100% of crawlspace with 6" turned up all 
walls and support piers.  Must be securely fastened. Must be cleated down to 
earth. Must be secured at all seams. Refer to Attachment A- Standards for 
Weatherization Materials and Southeast Field Guide.

Components Inspected

#

7

Basement /Crawlspace 
Vapor Barrier

1 1520SqFtHealth and Safety 

Labor2 1520SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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